
  
 

 

 

June 4, 2025 
 
 
Mr. Carl Crist  
Sawgrass Players Club Homeowners Association 
4200 Marsh Landing Boulevard, Suite 200 
Jacksonville Beach, Florida 32250 
(via email: carlcrist@bellsouth.net) 
 
RE: Sawgrass Parking Lot Expansion – Players Park 
 Proposal for Engineering Services 
 AE# 25-62 
 
Dear Mr. Crist: 
 
Almond Engineering, PA (Consultant) is pleased to submit this fee proposal to Sawgrass Players Club 
Homeowners Association (Client), for engineering services on the above-referenced project. It is our 
understanding that this project consists of parking lot expansion within the limits/jurisdiction of Sawgrass 
Players Club in St. Johns County, Florida. The project will include a new parking area, with approximately 
12 parking spaces. This project will require permitting through St. Johns County (SJC) and St. Johns River 
Water Management District (SJRWMD). Our proposed scope of work and fee schedule is as follows: 
 
GENERAL PROJECT UNDERSTANDING 
 

• The project is located in Sawgrass Players Club Master Association, St. Johns County, as located 
in Exhibit “A”.  

 
• The Consultant will prepare civil construction documents with the given constraints of local 

zoning codes and ordinances, SJC Traffic Concurrency requirements, SJC and SJRWMD 
stormwater system design requirements. 

 
• The project consists of the design and permitting of parking lot expansion which consists of 

approximately 12 parking spaces. 
 

• The client will provide and furnish a current geotechnical soil evaluation for the proposed 
pavement areas (if required). 

 
• The client will provide and furnish a current topographical survey for the proposed expansion 

area (survey to include trees, above ground markers, sidewalks, drainage inlets, culverts, etc. 
with inverts). Horizontal datum shall be at a minimum of NAVD 83 in the Florida State Plane, 
with newer NSRS 2011 also being acceptable. Vertical datum shall be provided in NAVD 88 
based upon a minimum of (3) benchmarks (existing or temporary as established by the 
surveyor) at the site.  

 
• It is anticipated that this project will receive a de minimis status approval from SJRWMD, since 

the new impervious is less than 10% of the permitted masterplan.  
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• If SJRWMD comes back and requires additional stormwater management this will be considered 
an additional service.  

 
 

I. PRELIMINARY ENGINEERING, DUE DILIGENCE, DRAINAGE ANALYSIS AND PRELIMINARY SITE 
PLAN DEVELOPMENT: 

 
1.1 St. Johns River Water Management District Pre-Application Meeting – The Consultant 

will review the site-specific drainage requirements for this project. This information will 
be used to complete a preliminary site plan for the Client’s review and approval prior to 
submission to SJRWMD. It is anticipated that the proposed improvements will require a 
formal SJRWMD Permit Application. 
 

1.2 St. Johns County Due Diligence & Pre-DRC Application – The Consultant will contact SJC 
to obtain information for permitting and pre-design services. The Consultant shall prepare 
a Master Site Plan for the exit lane modifications and submit this to SJC for a Pre-DRC 
hearing. The Pre-DRC Master Site Plan will show proposed exit/turn lane configurations, 
required buffers, setbacks and zoning requirements for the proposed project.  
 

1.3 Preliminary Site Plan for Client Review– With the information gathered in tasks 1.1 to 
1.2, we will provide the client a preliminary layout showing the proposed exit drive isle 
geometry and modified landscape areas. 

 
 

II. ENGINEERING SITE, STORMWATER SYSTEM AND UTILITY DESIGN  
 
The Consultant will design and prepare calculations and engineering plans including: 

 
2.1 Site demolition, site geometry/horizontal control, paving, grading, and drainage, storm 

sewer design, layout, and sizing (if required), project design construction details for 
paving/grading/drainage, and a stormwater pollution and sedimentation control plan. 
 

2.2 This design and engineering documentation will include the existing guard gate and 
surrounding entry and exit roadways, the proposed new exit / turn lanes, and the overall 
stormwater management contributory drainage areas.   

 
2.3 Design shall adhere to local jurisdictional and federal design standards. 
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III. PERMITTING   
 
The Consultant will prepare and submit permit applications to the following agencies on behalf of 
the client: 
 
3.1 St. Johns County DRC Submittal and Review – The Consultant will prepare and submit 

applications, engineering drawings, and calculations to SJC Development Services for 
review of the proposed improvements to Bridal Way. The Consultant shall respond to 
additional requests for information from SJC, as required. 
 

3.2 St. Johns River Water Management District Design and Review – The Consultant will 
prepare a SJRWMD de minimis Environmental Resource Permit (ERP) applications, 
engineering calculations and engineering drawings (including an overall site plan, pre and 
post-development plans; paving, grading, and drainage plans; preliminary storm sewer 
design, layout and sizing; project design construction details; and a construction 
sedimentation control plans) for submittal to SJRWMD for review of the proposed 
stormwater management facilities proposed for the subject property. 

 
 

IV. LANDSCAPE AND IRRIGATION DESIGN: 
 

The Consultant will engage landscape design sub-consultant to prepare a landscape plan, tree 
mitigation plan, planting, and irrigation plan, and all associated details consistent with the Project 
Architect’s program for the subject property, to comply with St. Johns County Minimum 
Landscape Requirements.   
  
 

V. MEETINGS AND COORDINATION: 
(Hourly per Rate Sheet) 
 
Any services not specifically provided for in the above scope, as well as any changes in the scope 
the Client requests, will be considered additional services and will be performed based on the 
hourly rate listed in this agreement.  Additional services that can be provided include, but are not 
limited to: 

 
5.1      Revisions to the application, attachments and exhibits due to client’s changes to 

the development program. 
 

5.2      Regular project update meetings at the request of the owner, owners’ rep, and 
/or contractor not originally identified or contemplated in the original project 
scope.  
  

5.3 Additional meetings and/or hearings not outlined in the Scope of Services. 
 

5.4 Additional onsite meetings not outlined in the Scope of Services. 
 

5.5 Land Development Traffic Analysis 
 
5.6 Wetland or Biological surveys or studies. 
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FEE SCHEDULE 

 
Any additional services, outside the scope of work detailed in this proposal must be approved by the Client 
in writing, prior to commencement of work. 
 
Please note that the fees outlined in this proposal are valid for 30 days from the date of the proposal. 
After 30 days, Almond Engineering reserves the right to amend the proposal fee to reflect any changes in 
market conditions or project scope.  
 
Additionally, if work is suspended for more than 6 months, we reserve the right to revise the proposal and 
pricing to reflect any changes in market conditions or project scope at the time Almond Engineering 
resumes work. 
 
VI. Additional Services not anticipated but may be required by permitting agencies during the 

permitting phase or requested by the client.     
 

6.1 Data Collection with GPS (equipment only)            $1,500.00 
6.2 Additional Preliminary/Conceptual Layouts above what is provided in section 1.3 is an 

additional service Hourly per our Rate Sheet. 
  

 Scope of Basic Services Lump Sum 
Fee 

Amount Minus 
Retianer 

 

Retainer Retainer   $7,433.40  
Task I Preliminary Engineering & Due 

Diligence  
$4,500.00 $3,600.00  

Task II Engineering Design/Production of 
Construction Drawings 

$19,117.00 $15,293.60  

Task III Permitting – SJC $6,000.00 $4,800.00  
Task III Permitting – SJRWMD $3,000.00 $2,400.00  
Task IV Landscape & Irrigation  $4,550.00 $3,640.00  
Task V Meetings & Coordination   Hourly per Rate Sheet 
 TOTAL $37,167.00 $37,167.00  
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VII. ITEMS NOT INCLUDED: 
 

• Administrative Deviation Application 
• Administrative Hearings 
• As-Built Surveying 
• Clearing and Grading 
• Consumptive Use Permitting (CUP) 
• Dewatering Design  
• Easement Documents 
• Easement Coordination 
• Electrical Design/Permitting 
• Engineer's Opinion of Probable Cost 
• Environmental Impact Permitting  
• Environmental Investigations 
• Environmental Resource and Federal 404 

Permitting 
• FDOT Turn Lane Design / Permitting 
• FEMA Flood Plain Modeling Analysis 
• FEMA LOMR-F or CLOMR-F 
• Full Time Construction Supervision 
• Geotechnical Investigations 
• Groundwater Modeling 
• Hardscape Design and Permitting 
• Impact Fees 
• Internal Building Fire Sprinkler Suppression 

Analysis 
• Irrigation/Well Permitting 
• Landscape and Irrigation Design and 

Permitting 

• Material Testing 
• Mitigation Area Design 
• Notice of Commencement  
• NPDES   
• Offsite Improvements not listed in proposal 
• Permit Application Fees 
• Photometric  
• Plan Reproduction for Contractor’s Use 
• Plat Filing and Fees 
• Plat Preparation / Processing 
• Platting   
• PUD Application 
• Retaining/Headwall Wall Design 
• Rezoning / Legal Work 
• Signage Design/Permitting 
• Soils Investigation  
• Street Light Design 
• Structural Engineering 
• Surveying 
• Traffic Engineering 

• Traffic Signal Design  
• Utility Growth / Capacity Fees 
• Utility Locates (SUE) as required by JEA 
• Well/Septic Design 
• Wetlands Delineation 

 
 

VIII. ITEMS PROVIDED TO THE CONSULTANT BY THE CLIENT: 
 

• Permit Application Fees 
• Boundary, Tree & Topographic Survey 
• Geotechnical Soil Boring Information  
• Record Drawings “As-Builts”, once construction is complete. 
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Thank you for the opportunity to offer you a proposal for professional services. Please review the contract 
and, if it is acceptable, please return one signed copy of this proposal for our records.  We are ready to 
begin work immediately upon receiving this signed proposal.  If you have any questions during your 
evaluation of this proposal, please do not hesitate to call us. We look forward to working for you. 
 
Sincerely, 
 
Almond Engineering, P.A. 

 
Eric J. Almond, P.E. 
President 
 
Attachments: General Conditions & Rate Schedule 
ACCEPTED BY: 
 
                                                                                 
Signature*      Date 
 
             
Typewritten or Printed Name     Title 
 
Billing Information:  

 

Please provide the following billing details to ensure accurate invoicing: 

Billing Contact Name: ___________________________________ 

Company Name: ___________________________________ 

PO#: _______________________________ 

Billing Address: 

Street:_________________________________ 

City:___________________________________ 

State: _______________ ZIP Code: _______________ 

Phone Number: ___________________________________ 

Email Address (for invoices): ___________________________________ 
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Exhibit “A” 
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Exhibit “B” 
 
 
 

 
 



GENERAL CONDITIONS 
 

1. Payment Terms - Payment will be submitted monthly on a percent complete basis. Payment for the work 
completed is NOT contingent upon receipt of governmental or other approvals. Payment is required within thirty 
(30) days from the date of invoice. Past due invoice amounts will be subject to interest charged at a rate of one 
and one-half percent (1- 1/2%) per month. Should any invoice be more than fifteen (15) days late, Almond 
Engineering, P.A. shall have the right to suspend work on the project five (5) days after providing written notice and 
an opportunity to cure the late payment to the client. In the event Almond Engineering, P.A. is required to bring 
an action to collect its fees in connection with the work contemplated by this contract, Almond Engineering, P.A. 
shall be entitled to recover reasonable attorneys’ fees, interest on the outstanding balance from the date when 
payment was originally due, and the costs of such action. 

 
Almond Engineering, P.A. will not stamp drawings produced for this project under the terms of this agreement until 
all invoices billed up to that point have been paid in full. 

 
If the scope of this contract is modified, additional work may be undertaken under a lump sum fee or on a time and 
material basis. Authorization for additional work shall be obtained in writing prior to commencement of such work. 

 
2. Reimbursable Expenses - All reimbursable expenses and subcontracted work will be billed at cost plus fifteen percent 

(15%). Reimbursable expenses shall include, but not be limited to, mileage, courier fees, prints, and fees for sub-
consultants. Such expenses shall be invoiced as reimbursable expenses in accordance with the standard rate 
schedule. 

 
3. Lump Sum Fee - The lump sum fee and corresponding scope of work have been formulated based on existing 

regulatory codes, ordinances and procedures known to Almond Engineering, P.A. on the date of the proposal 
preparation. Should subsequent changes to regulatory requirements necessitate revisions to completed work or 
result in an increased level of effort, compensation for this additional work shall be in accordance with paragraph 
1 above. 
 
The lump sum fee does not include the cost of surveying, geotechnical testing, hydrogeologic studies, or 
preparation of easement documents unless specifically included in the defined scope of engineering services. While 
Almond Engineering, P.A.’s responsibilities, include coordination with your sub-consultants, all sub-consultant fees 
shall be billed to you directly and are considered reimbursable expenses as described in paragraph 2. 
 

4. Permit/Zoning - This agreement does not include application fees to any regulatory agency. The client shall furnish 
the appropriate fee at the time each application is submitted.  
 

5. Certifications Required - Regulatory permits may be conditioned upon Engineer of Record inspection and 
certification of construction. Almond Engineering, P.A. may provide progress and final inspections in the event such 
a condition is imposed. Compensation for this additional work shall be in accordance with paragraph 1 above. 

 
6. Information for Sole Use and Benefit of the Client - All opinions and conclusions of Almond Engineering, P.A., 

whether written or oral, and any plans, specifications, or other documents and services provided by Almond 
Engineering, P.A., are for the sole use and benefit of the client and are not to be provided to any other person or 
entity without the prior written consent of Almond Engineering, P.A. Nothing contained in this agreement shall 
create a contractual relationship with or a cause of action in favor of any third party against either Almond 
Engineering, P.A. or the client. 

 
7. Ownership of Documents - All documents produced by Almond Engineering, P.A. under this agreement are the 

instruments of Almond Engineering, P.A.’s professional service and shall remain the property of Almond 
Engineering, P.A. and may not be used by the client for any other purpose without the prior written consent of 
Almond Engineering, P.A. The client specifically agrees to indemnify Almond Engineering, P.A. for any claim, 
damage, liability, and costs, including reasonable attorneys’ fees and defense costs, arising out of client’s 
unauthorized or improper use of any documents produced by Almond Engineering, P.A. 

 
 



 
 

8. Cost Opinions - Preliminary and detailed estimates of construction costs, if any, represent our best judgment as a 
design professional familiar with the construction industry. It is recognized, however, that Almond Engineering, 
P.A. has no control over the cost of labor, materials or equipment, over the construction methods of determining 
bid prices, or over competitive bidding, market or negotiating conditions. Accordingly, Almond Engineering, P.A. 
cannot and does not warrant or represent that bids or negotiated prices will not vary from the client's project 
budget or from any cost estimate of construction cost or evaluation prepared or agreed to by Almond Engineering, 
P.A. 

 
9. Insurance - Almond Engineering, P.A. shall provide proof of general liability insurance and professional malpractice 

insurance with at least $1,000,000 of coverage per occurrence and $2,000,000 of coverage in the aggregate for each 
policy and agrees to actively maintain this level of coverage at all times during the project, name the Client as an 
additional insured on such policies, and will provide proof of worker’s compensation insurance for its employees as 
legally required.  Almond Engineering, P.A. will also provide proof of licensure with the County and State, as 
necessary to perform the work and/or services required under the Agreement and shall maintain their licensure 
throughout the term of this Agreement. 

 
10. Indemnification - To the fullest extent permitted by law, the Client shall indemnify, defend, and hold harmless 

Almond Engineering, P.A., its officers, directors, employees, agents, and sub-consultants from and against any and 
all damages, liabilities, losses, and costs, including reasonable attorneys’ fees and defense expenses, arising out of 
or resulting from any negligent acts or omissions, gross negligence, or intentional misconduct of the Client, its 
officers, directors, or employees. 

 
Likewise, Almond Engineering, P.A. shall indemnify, defend (but only to the extent covered by its general liability 
insurance as required by this Agreement), and hold harmless the Client, its officers, directors, members, and 
employees from and against any and all claims, suits, actions, proceedings, losses, liabilities, or expenses (including 
reasonable attorneys’ fees and court costs through appeal) arising out of third-party tort claims to the extent 
caused by the negligent acts or omissions, gross negligence, or willful misconduct of Almond Engineering, P.A., its 
employees, agents, or subcontractors. 
 

11. Risk Allocation - In recognition of the relative risks, rewards, and benefits of the project to both the client and 
Almond Engineering, P.A., the risks have been allocated so that the client agrees that, to the fullest extent permitted 
by law, Almond Engineering, P.A.’s total liability to the client for any and all injuries, claims, losses, expenses, 
damages, or claim expenses arising out of this agreement from any cause or causes shall not exceed the total amount 
of Almond Engineering, P.A.’s fee or Ten Thousand Dollars ($10,000.00), whichever is greater. Such costs include, but 
are not limited to, Almond Engineering, P.A.’s negligence, errors, omissions, strict liability, breach of contract, or 
breach of warranty. Further, Almond Engineering, P.A. and Client waive all consequential or special damages, 
including, but not limited to, loss of use, profits, revenue, business opportunity, or production, for claims, disputes, 
or other matters arising out of or relating to the Contract or the services provided by Almond Engineering, P.A, 
regardless of whether such claim or dispute is based upon breach of contract, willful misconduct or negligent act or 
omission of either of them or to their employees, agents, subconsultants, or other legal theory, even if the affected 
party has knowledge of the possibility of such damages.  This mutual waiver shall survive termination or completion 
of this Contract.  

 
12. Termination of Services - Either party may terminate this agreement with or without cause by providing ten (10) 

days’ written notice to the other party. Notice must be delivered by USPS certified mail (return receipt requested) 
or by trackable services such as Federal Express or UPS. The termination will be effective thirty (30) days from the 
date of notice. 
 
Almond Engineering, P.A. shall be entitled to compensation for services rendered up to the effective date of 
termination, based on a reasonable estimate of the completed work, as well as for any unpaid reimbursable 
expenses. This compensation shall be Almond Engineering, P.A.'s sole remedy under this Agreement. 
 
 
 



 
 

13. Dispute Resolution - This agreement shall be governed by the laws of the State of Florida. Any claim, dispute or 
other matter in question arising out of or related to this agreement shall be subject to mediation as a condition 
precedent to arbitration in accordance with the construction industry mediation rules of the American Arbitration 
Association currently in effect. The parties shall share the mediator’s fee and any filing fees equally. Mediation 
shall be held in Jacksonville, Duval County, Florida, unless another location is mutually agreed upon by the parties. 
Agreements reached at mediation shall be enforceable as settlement agreements in any court having jurisdiction 
thereof. Claims, disputes, and other matters that are not resolved by mediation shall be subject to and decided by 
arbitration in accordance with the construction industry arbitration rules of the American Arbitration Association 
currently in effect unless the parties mutually agree otherwise. The award rendered by the arbitrator or arbitrators 
shall be final, and judgment may be entered upon it in accordance with the applicable law in any court having 
jurisdiction thereof. In no event shall the demand for mediation or arbitration be made after the date when the 
institution of legal or equitable proceedings based on such claim, dispute, or other matter in question will be barred 
by the applicable statute of limitation.  
 

14. Certificate of Merit - Prior to filing any claim against Almond Engineering, P.A., the client must secure the written 
opinion of a licensed design professional experienced in the design of similar projects identifying all alleged errors 
and omissions, and the client must provide the written opinion to Almond Engineering, P.A. and allow sixty (60) 
days for a reply. All employees of Almond Engineering, P.A. are deemed and intended to be third party beneficiaries 
of this provision. 

 
15. Severability and Survival - If any of the provisions contained in this agreement are held illegal, invalid, or 

unenforceable, the enforceability of the remaining provisions shall not be impaired thereby. Limitations of liability 
and indemnity shall survive termination of this agreement for any cause. 

 
16. No Third-Party Beneficiaries - This agreement gives no rights or benefits to anyone other than the client and 

Almond Engineering, P.A. and its employees, officers, and directors. There are no other third-party beneficiaries of 
this agreement. 

 
17. Corporate Liability - It is intended by the parties to this agreement that Almond Engineering, P.A.’s services in 

connection with this project shall not subject Almond Engineering, P.A.’s individual employees, officers, or directors 
to any personal legal exposure for the risks associated with this project. Therefore, and notwithstanding anything 
to the contrary contained herein, the client agrees that as the client’s sole and exclusive remedy, any claim, demand 
or suit shall be directed and/or asserted only against Almond Engineering, P.A., a Florida corporation, and not 
against any of Almond Engineering, P.A.’s employees, officers, or directors. IT IS AGREED THAT PURSUANT TO 
FLORIDA STATUTE 558.0035, INDIVIDUAL EMPLOYEES HIRED BY CONSULTANT MAY NOT BE HELD INDIVIDUALLY 
LIABLE FOR DAMAGES RESULTING FROM NEGLIGENCE IN PERFORMING SERVICES UNDER THIS CONTRACT. 

18. Defects in Service - The client shall promptly report to Almond Engineering, P.A. any defects or suspected defects 
in Almond Engineering, P.A.’s work or services of which the client becomes aware, so that Almond Engineering, 
P.A. may take measures to minimize the consequences of such defect. The client warrants that he or she will 
impose a similar notification requirement on all contractors in his or her client/contractor contract and shall require 
all sub-contractors to notify Almond Engineering, P.A. of any such alleged defects. 

 
Payments to design professionals shall not be withheld, postponed or made contingent on the construction, 
completion or success of the project or upon receipt by the client of offsetting reimbursement or credit from other 
parties causing additional services or expenses. No withholdings, deduction or offsets shall be made from Almond 
Engineering, P.A.’s compensation for any reason unless Almond Engineering, P.A. has been bound to be legally 
liable for such amounts. 
 

19. Access to Site - Unless otherwise stated, Almond Engineering, P.A. shall be provided access to the site for activities 
necessary for the performance of the services. 
 
 
 



 
20. Hidden Conditions and Hazardous Materials - A condition is hidden if concealed by existing finishes or if it cannot 

be investigated by reasonable visual observation. If Almond Engineering, P.A. has reason to believe that such a 
condition may exist, Almond Engineering, P.A. shall notify the client who shall authorize and pay for all costs 
associated with the investigation of such a condition and all costs necessary to correct said condition. If: (1) the 
client fails to authorize such investigation or correction after due notification, or (2) Almond Engineering, P.A. has 
no reason to believe that such a condition exists, the client is responsible for all risks associated with the condition, 
and Almond Engineering, P.A. shall not be responsible for the existing condition or any resulting damages to persons 
or property. Almond Engineering, P.A. shall have no responsibility for the discovery, presence, handling, removal, 
disposal or exposure of persons to hazardous materials of any form. 

 
21. Jobsite Safety - Neither the professional activities of Almond Engineering, P.A., nor the presence of Almond 

Engineering, P.A. or its officers, directors, employees, and sub-consultants at the construction site shall relieve the 
general contractor and any other entity of their obligations, duties, and responsibilities, including but not limited 
to, construction means, methods, sequences, techniques or procedures necessary for performing, superintending 
or coordinating all persons in the work of constructing in accordance with the contract documents and any health 
or safety precautions required by their regulatory agencies. Almond Engineering, P.A. and its officers, directors, 
and employees have no authority to exercise any control over any construction contractor or other entity or their 
employees in connection with their work or any health or safety precaution. The client agrees that the general 
contractor is solely responsible for jobsite safety and warrants that this intent shall be made evident in the client’s 
agreement with the general contractor. The client also agrees that the client, Almond Engineering, P.A. and Almond 
Engineering P.A.’s consultants shall be indemnified and shall be made additional insureds under the general 
contractor’s general liability insurance policy. 

 
22. Time Bar to Pursue Any Claim - All claims by either party arising out of or in any way connected with the services 

to be performed hereunder shall be barred and under no circumstances shall any claim be initiated by either party 
after two (2) years have passed from the date of issuance of the Certificate of Completion, unless Almond 
Engineering, P.A.’s services shall be terminated earlier, in which case the date of termination of this agreement 
shall be used. 
 

23. Assignment – Neither Party shall assign this Agreement to any subsidiary, successor, or affiliate without the prior 
written consent of the other Party. 

 
24. Counterparts - This Contract may be signed in counterparts and any electronic, scanned, faxed or photocopied 

signature or copy of the Contract shall be deemed one and the same as an original. 
 
25. Entire Agreement - This Contract constitutes the entire agreement between the parties, and there are no other 

agreements, representations or warranties other than as set forth herein. 
 
 
Almond Engineering, P.A. will perform additional services as requested by the client for the following hourly rates: 

 
 
 
 
 
 
 
 
 

EFFECTIVE May 1, 2025 


